STATE OF CALI FORNI A

01/ 26/ 06
12-075704
12- ORA-405-3.7/6.4

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

Bl D

I N ORANGE COUNTY | RVI NE FROM
JEFFERY ROAD AND UNI VERSI TY DRI VE
TO SAN DI EGO CREEK

SUMMARY

H GHWAY PLANTI NG AND | RRI GATI ON

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
01/ 30/ 06
CONTRACT CODE 'G '
52 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

950
PERCENT UNDER EST 0. 83

951 734-9809 SB PREF CLAI MED

00685511

FAX 951 734-9812

PROPGOSALS | SSUED 9 FUND TOTAL HA25 1, 440, 000
NUMBER OF Bl DDERS 2 ENG NEERS EST 1,310, 463.10 AMOUNT UNDER 10, 852. 35
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 299, 610. 75 1 PACI FI C RESTCORATI ON GROUP | NC
P O BOX 77038
CORONA  CA 92877
2 1,377,419. 35 2 DI VERSI FI ED LANDSCAPE CO

33801 WASHI NGTON STREET
W NCHESTER CA 92596

951 926-7444 SB PREF CLAI MED

00576183

FAX 951 926- 7440

3. 0%



Bl D245

12- 075704
12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
01/ 26/ 06 01/ 30/ 06

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 BEADOR AND SONS CONSTRUCTI ON COVPANY | NC ITEMS 5 THRU 7 AND 45 THRU 50 ( PARTI AL)
CORONA  CA
J F L ELECTRIC INC | TEM 51 ( PARTI AL)

LOS ANGELES CA



12- 075704 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

01/ 26/ 06 01/ 30/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BEADOR AND SONS ITEMS 5 THRU 7 AND 45 THRU 50 ( PARTI AL)
CORONA  CA
GENESI S STORMWMTER MANAGEMENT | TEM 1 ( PARTI AL)
MONROVI A CA
J F L ELECTRIC | TEM 51 ( PARTI AL)
LOS ANGELES CA
STATEW DE SAFETY AND SI GNS | TEM 3 ( PARTI AL)

NI POMO CA



12- 075704 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
01/ 26/ 06 01/ 30/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 250. 00 5, 250. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00 15, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7,500. 00 7,500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 000. 00 15, 000. 00
5 (S) 190107 ROADWAY EXCAVATI ON ( TYPE Y-1) VB 4 600. 00 2, 400. 00
(AERIALLY DEPCSI TED LEAD)
6 (S) 190108 ROADWAY EXCAVATI ON ( TYPE Y-2) VB 2 600. 00 1, 200. 00
(AERIALLY DEPCSI TED LEAD)
7 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00 3, 000. 00
8 200002 ROADS| DE CLEARI NG LS LUMP SUM 70, 000. 00 70, 000. 00
9 200052 PRUNE EXI STI NG PLANTS LS LUMP SUM 30, 000. 00 30, 000. 00
10 202006 SO L AVENDVENT VB 140 44.00 6, 160. 00
11 202011 MULCH MB 320 38. 00 12, 160. 00
12 034683 MULCH ( PLANT ESTABLI SHVENT) VB 90 38. 00 3, 420. 00
13 202031 COWVERCI AL FERTI LI ZER ( SLOW RELEASE) KG 3, 520 2. 00 7, 040. 00
14 204006 PLANT ( GROUP F) EA 315, 110 .35 110, 288. 50
15 204008 PLANT ( GROUP H) EA 118, 590 .30 35, 577. 00
16 204035 PLANT ( GROUP A) EA 10, 990 7.00 76, 930. 00
17 204036 PLANT ( GROUP B) EA 160 20. 00 3, 200. 00
18 204038 PLANT ( GROUP U) EA 310 45. 00 13, 950. 00
19 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 150, 000. 00 150, 000. 00
20 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 48, 000. 00 48, 000. 00
21 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 2 205. 00 410. 00
22 206612 32 MM ELECTRI C REMOTE CONTROL VALVE EA 9 220. 00 1, 980. 00
23 206613 40 MV ELECTRI C REMOTE CONTROL VALVE EA 22 225. 00 4, 950. 00
24 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 48 245. 00 11, 760. 00
25 206753 24 STATI ON | RRI GATI ON CONTROLLER EA 1 8, 700. 00 8, 700. 00
(WALL MOUNTED)
26 034684 REMOTE CONTROL VALVE ACTUATOR SYSTEM EA 1 2,200. 00 2, 200. 00
27 (F) 208249 20 MM PLASTI C Pl PE (PR 200) M 9, 696 7.50 72, 720. 00
(SUPPLY LI NE)
28 (F) 208250 25 MM PLASTI C Pl PE (PR 200) M 3,831 8. 00 30, 648. 00
(SUPPLY LI NE)
29 (F) 208251 32 MM PLASTI C Pl PE (PR 200) M 4,003 8.25 33, 024. 75
(SUPPLY LI NE)
30 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 1,962 8.75 17, 167. 50

(SUPPLY LI NE)



12- 075704 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
01/ 26/ 06 01/ 30/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
31 (F) 208253 50 MM PLASTI C Pl PE (PR 200) M 1,778 10. 00 17, 780. 00
(SUPPLY LI NE)
32 (F) 208254 65 MM PLASTI C Pl PE (PR 200) M 650 11.00 7, 150. 00
(SUPPLY LI NE)
33 (F) 208255 75 MM PLASTI C Pl PE (PR 200) M 35 14. 00 490. 00
(SUPPLY LI NE)
34 208301 | RRI GATI ON CONTROLLER ENCLOSURE EA 1 3, 000. 00 3, 000. 00
CABI NET
35 034685 SPRINKLER (TYPE A-1,A-3,A-5,A-7, A-9) EA 1, 140 24. 00 27, 360. 00
36 034686 SPRINKLER (TYPE A-2, A-4, A-6, A-8) EA 330 52. 00 17, 160. 00
37 034687 SPRI NKLER ( TYPE B-2, C- 3) EA 1, 250 14. 00 17, 500. 00
38 208492 65 MV GATE VALVE EA 1 650. 00 650. 00
39 208517 20 MM QUI CK COUPLI NG VALVE EA 6 250. 00 1, 500. 00
40 034688 25 MM FI LTER ASSEMBLY UNI T EA 1 325. 00 325. 00
41 034689 40 MM FI LTER ASSEMBLY UNI T EA 11 350. 00 3, 850. 00
42 034690 40 MM BALL VALVE EA 7 250. 00 1, 750. 00
43 034691 50 MM BALL VALVE EA 22 275. 00 6, 050. 00
44 034692 RECLAI MED WATER WARNI NG SI GNS LS LUMP SUM 5, 000. 00 5, 000. 00
45 (S) 209801 MAI NTENANCE VEHI CLE PULLOUT EA 4 7,500. 00 30, 000. 00
46 (S) 034693 MAI NTENANCE ACCESS ROAD VB 290 110. 00 31, 900. 00
47 (S) 390103 ASPHALT CONCRETE ( TYPE B) M2 640 48. 00 30, 720. 00
48 (S) 394048 PLACE ASPHALT CONCRETE Di KE ( TYPE E) M 160 54. 00 8, 640. 00
49 (S) 034694 M NOR CONCRETE ( COLOR CONCRETE) VB 160 785. 00 125, 600. 00
50 (S) 034695 SLOPE PAVI NG (M NOR CONCRETE) VB 68 1, 100. 00 74, 800. 00
51 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 17, 500. 00 17, 500. 00
52 999990 MOBI LI ZATI ON LS LUMP SUM 71, 250. 00 71, 250. 00

TOTAL 1,299, 610. 75



12- 075704 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
01/ 26/ 06 01/ 30/ 06
| TEM SECOND
Bl D AMOUNT

1 5, 250. 00 5250. 00

2 57, 380. 00 57380. 00

3 11, 000. 00 11000. 00

4 46, 000. 00 46000. 00

5 550. 00 2200. 00

6 600. 00 1200. 00

7 3, 000. 00 3000. 00

8 70, 000. 00 70000. 00

9 86, 000. 00 86000. 00
10 69. 00 9660. 00
11 33. 00 10560. 00
12 45. 00 4050. 00
13 2.50 8800. 00
14 26 81928. 60
15 25 29647. 50
16 6.75 74182. 50
17 16. 50 2640. 00
18 78. 00 24180. 00
19 156, 000. 00 156000. 00
20 31, 513. 00 31513. 00
21 245. 00 490. 00
22 250. 00 2250. 00
23 255. 00 5610. 00
24 260. 00 12480. 00
25 8, 200. 00 8200. 00
26 3,014. 00 3014. 00
27 6. 50 63024. 00
28 6.70 25667. 70
29 6.75 27020. 25
30 6. 80 13341. 60
31 6. 90 12268. 20
32 11.00 7150. 00
33 18. 00 630. 00
34 3, 200. 00 3200. 00
35 30. 00 34200. 00
36 32.00 10560. 00
37 18. 00 22500. 00
38 322. 00 322. 00
39 190. 00 1140. 00




12- 075704 Bl D245
12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
01/ 26/ 06 01/ 30/ 06
| TEM SECOND
Bl D AMOUNT
40 355. 00 355. 00
41 380. 00 4180. 00
42 190. 00 1330. 00
43 200. 00 4400. 00
44 4, 655. 00 4655. 00
45 6, 875. 00 27500. 00
46 92. 00 26680. 00
47 48. 00 30720. 00
48 50. 00 8000. 00
49 665. 00 106400. 00
50 955. 00 64940. 00
51 15, 000. 00 15000. 00
52 115, 000. 00 115000. 00
TOT 1,377,419. 35



